STATE OF CALIFORNIA BID SUMMARY DEPARTMENT

BID OPENING DATE 08/26/08 IN SAN LUIS OBISPO COUNTY IN AND
CONTRACT NUMBER 05-0H1904 NEAR SAN LUIS OBISPO FROM 0.5 KM
LOCATION 05-SL0O-101-R24.0/32.3 SOUTH OF SANTA FE UC TO 2.3 KM
NORTH OF BUENA VISTA OVERCROSSING
REHABILITATE ROADWAY
DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 0.0%
PROPOSALS ISSUED 16 FUND TOTAL HA22 19,000,000
NUMBER OF BIDDERS 3 ENGINEERS EST 16,195,213.60 AMOUNT UNDER 933,940.97
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION
1 15,261,272.63 1 UNION ASPHALT INC
P O BOX 1280
SANTA MARIA CA 93456
2 16,731,194.20 3 PAPICH CONSTRUCTION COMPANY
INC
P O BOX 2210
PISMO BEACH CA 93448
3 16,998,521.00 2 GRANITE CONSTRUCTION COMPANY

P O BOX 50085

WATSONVILLE CA 95077-5085

TOTAL NUMBER OF WORKING DAYS

OF TRANSPORTATION BID245
PAGE 1
08/27/08

CONTRACT CODE 'B

128 CONTRACT ITEMS

FEDERAL AID ACNH-Q101-(142)E

430

PERCENT UNDER EST 5.77

(NAME/ADDRESS/LOCATION)

805 922-9858
00523019

FAX 895 349-8301

805 473-3016
00767055

FAX 805 473-2217

831 724-1011
00000089

FAX 831 768-4021



05-0H1904 BID245

05-SLO-101 SUMMARY O F REMAINTING BIDDERS PAGE 2

08/26/08 08/27/08
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 APCO ITEMS 52 THRU 55
GOSHEN CA
J F PACIFIC LINERS INC ITEMS 28 AND 29
VACAVILLE CA
LANDCO ENVIRONMENTAL ITEMS 39 THRU 46
BAKERSFIELD CA
LEE WILSON ELECTRIC COMPANY INC ITEMS 107 THRU 127
ARROYO GRANDE CA
OUR VALLEY FENCE COMPANY ITEMS 17, 21 THRU 23, 82, 84 AND 95
RIDGECREST CA
PAVEMENT RECYCLING SYSTEMS INC ITEMS 30 AND 56 (PARTIAL)
RIVERSIDE CA
SOUZA AND PETERSEN CONSTRUCTION COMPANY INC ITEMS 96 THRU 97
NIPOMO CA
STATEWIDE SAFETY ITEMS 13, 18, 24, 59 THRU 67, 81 AND 83

522 LINDON LANE
NIPOMO CA 93444

SUDHAKAR COMPANY INTERNATIONAL ITEMS 98 THRU 105
1450 N FITZGERALD AVENUE
RIALTO CA 92376



05-0H1904 BID245

05-SLO-101 SUMMARY O F REMAINTING BIDDERS PAGE 3

08/26/08 08/27/08
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 CAL STRIPE INC ITEMS 98 THRU 105 AND 128
SAN BERNARDINO CA
LANDCO ENVIRONMENTAL ITEMS 39 THRU 43 (PARTIAL)
BAKERSFIELD CA
LEE WILSON ELECTRIC COMPANY INC ITEMS 59, 60, 65 AND 107 THRU 127
ARROYO GRANDE CA
OUR VALLEY FENCE COMPANY ITEMS 17, 21, 23, 82 AND 84 THRU 95
RIDGECREST CA
STATEWIDE SAFETY ITEMS 13, 18, 24, 59 THRU 64, 66, 67, 81 AND 83
NIPOMO CA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 APCO ITEMS 52 THRU 55
GOSHEN CA
AUSTIN ENTERPRISE ITEM 56
BAKERSFIELD CA
HYDROTECH INC ITEMS 28 AND 29
FERNLEY NV
LANDCO ENVIRONMENTAL ITEMS 39 THRU 46

BAKERSFIELD CA

LEE WILSON ELECTRIC COMPANY INC ITEMS 59, 60, 65 AND 106 THRU 127
ARROYO GRANDE CA
CONTINUED ON NEXT PAGE
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REMAINTING BIDDERS PAGE 4

08/27/08

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02

OUR VALLEY FENCE COMPANY
RIDGECREST CA

PRO LINE STRIPING INC
SATICOY CA

STATEWIDE SAFETY
NIPOMO CA

ITEMS 17, 21, 23, 81 AND 84 THRU 95

ITEMS 98 THRU 105

ITEMS 13, 18, 24, 61 THRU 64, 66, 67, 81 AND 83



05-0H1904 BID245

05-SLO-101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/26/08 08/27/08
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 5,500.00 5,500.00
2 070018 TIME-RELATED OVERHEAD WDAY 180 1,100.00 198,000.00
3 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 13,000.00 13,000.00
4 (8) 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 2,600.00 2,600.00
PREVENTION PLAN
5 074028 TEMPORARY FIBER ROLL M 530 15.00 7,950.00
6 074029 TEMPORARY SILT FENCE M 480 6.75 3,240.00
7 074031 TEMPORARY GRAVEL BAG BERM M 100 100.00 10,000.00
8 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 1 20,000.00 20,000.00
9 074035 TEMPORARY CHECK DAM M 36 43.50 1,566.00
10 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 28 870.00 24,360.00
11 074041 STREET SWEEPING LS LUMP SUM 95,000.00 95,000.00
12 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS LUMP SUM 9,400.00 9,400.00
13 (8) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 27,200.00 27,200.00
14 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 412,830.00 412,830.00
15 (8) 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 67,000.00 67,000.00
16 150206 ABANDON CULVERT EA 1 4,646.00 4,646.00
17 (S) 150662 REMOVE METAL BEAM GUARD RAILING M 1,290 26.50 34,185.00
18 150742 REMOVE ROADSIDE SIGN EA 28 102.00 2,856.00
19 150771 REMOVE ASPHALT CONCRETE DIKE M 10,300 3.75 38,625.00
20 150805 REMOVE CULVERT M 190 72.00 13,680.00
21 (8) 013592 REMOVE THRIE BEAM BARRIER M 700 36.50 25,550.00
22 150820 REMOVE INLET EA 19 578.00 10,982.00
23 (8) 013593 RECONSTRUCT METAL BEAM GUARD RAILING M 4,170 55.50 231,435.00
(STEEL POST)
24 152390 RELOCATE ROADSIDE SIGN EA 80 152.00 12,160.00
25 152430 ADJUST INLET EA 51 2,975.00 151,725.00
26 152440 ADJUST MANHOLE TO GRADE EA 2 1,765.00 3,530.00
27 152555 ADJUST SLOTTED DRAIN TO GRADE M 210 153.00 32,130.00
28 013594 750 MM CURED IN PLACE PIPE LINER M 50 1,021.00 51,050.00
29 013595 CLEANING, PREPARATION OF EXISTING PIPE, M 50 275.00 13,750.00
AND PRELIMINARY INSPECTION
30 (8) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 324,000 1.60 518,400.00
31 160101 CLEARING AND GRUBBING LS LUMP SUM 26,000.00 26,000.00
32 190101 ROADWAY EXCAVATION M3 9,800 52.25 512,050.00
33 190109 ROADWAY EXCAVATION M3 240 117.00 28,080.00

(NATURALLY OCCURRING ASBESTOS)
34 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 2,000.00 2,000.00



05-0H1904 BID245

05-SLO-101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/26/08 08/27/08

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

35 190115 ASBESTOS COMPLIANCE PLAN LS LUMP SUM 5,500.00 5,500.00
(NATURALLY OCCURING ASBESTOS)

36 190116 DUST CONTROL PLAN LS LUMP SUM 2,000.00 2,000.00
(NATURALLY OCCURRING ASBESTOS)

37 190117 SAMPLING AND ANALYSIS PLAN LS LUMP SUM 2,000.00 2,000.00
(NATURALLY OCCURRING ASBESTOS)

38 198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 6,760 26.00 175,760.00

39 (8) 200001 HIGHWAY PLANTING LS LUMP SUM 62,078.53 62,078.53

40 (S) 203016 EROSION CONTROL (TYPE D) M2 15,100 .92 13,892.00

41 (8) 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 2 762.51 1,525.02

42 (S) 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 54,203.32 54,203.32

43 (8) 208000 IRRIGATION SYSTEM LS LUMP SUM 408,400.00 408,400.00

44 013596 EXTEND 75 MM CONDUIT M 2 447.34 894 .68

45 208909 EXTEND 200 MM CONDUIT M 18 640.51 11,529.18

46 208910 EXTEND 250 MM CONDUIT M 26 660.85 17,182.10

47 260201 CLASS 2 AGGREGATE BASE M3 5,750 61.25 352,187.50

48 390104 ASPHALT CONCRETE TONN 94,500 96.00 9,072,000.00

49 014989 PAVING ASPHALT TONN 180 673.00 121,140.00
(BINDER-PAVEMENT REINFORCING FABRIC)

50 393001 PAVEMENT REINFORCING FABRIC M2 223,000 .90 200,700.00

51 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 1,800 13.25 23,850.00
AREA)

52 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 5,390 2.60 14,014.00

53 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 490 3.00 1,470.00

54 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 8,260 2.50 20,650.00

55 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 3,270 2.50 8,175.00

56 394054 SHOULDER RUMBLE STRIP STA 460 80.00 36,800.00
(AC, GROUND-IN INDENTATIONS)

57 397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 340 673.00 228,820.00

58 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) M3 33.3 3,275.00 109,057.50

59 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 8,244 14.40 118,713.60

60 (SF)560219 INSTALL SIGN STRUCTURE (TRUSS) KG 8,244 1.55 12,778.20

61 560233 FURNISH FORMED PANEL SIGN (OVERHEAD) M2 16 157.00 2,512.00

62 560235 FURNISH LAMINATED PANEL SIGN M2 120 200.00 24,000.00
(25.4 MM-TYPE B)

63 560238 FURNISH SINGLE SHEET ALUMINUM SIGN M2 0.7 110.00 77.00
(1.6 MM-UNFRAMED)

64 560239 FURNISH SINGLE SHEET ALUMINUM SIGN M2 28 125.00 3,500.00

(2.0 MM-UNFRAMED)



05-0H1904 BID245

05-SLO-101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/26/08 08/27/08
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
65 (S) 561015 1524 MM CAST-IN-DRILLED-HOLE M 7 5,100.00 35,700.00
CONCRETE PILE (SIGN FOUNDATION)
66 566011 ROADSIDE SIGN - ONE POST EA 16 280.00 4,480.00
67 568023 INSTALL ROADSIDE SIGN EA 13 1,835.00 23,855.00
(LAMINATED WOOD BOX POST)
68 650069 450 MM REINFORCED CONCRETE PIPE M 110 342.00 37,620.00
69 650075 600 MM REINFORCED CONCRETE PIPE M 130 549.00 71,370.00
70 650077 750 MM REINFORCED CONCRETE PIPE M 13 1,136.00 14,768.00
71 664008 300 MM CORRUGATED STEEL PIPE M 19 309.00 5,871.00
72 692088 300 MM ENTRANCE TAPER EA 30 526.00 15,780.00
73 692301 ANCHOR ASSEMBLY EA 30 540.00 16,200.00
74 700617 DRAINAGE INLET MARKER EA 7 86.00 602.00
75 705044 450 MM STEEL FLARED END SECTION EA 1 324.00 324.00
76 705045 600 MM STEEL FLARED END SECTION EA 4 379.00 1,516.00
77 705047 750 MM STEEL FLARED END SECTION EA 1 500.00 500.00
78 721010 ROCK SLOPE PROTECTION M3 62 196.00 12,152.00
(BACKING NO. 1, METHOD B)
79 729010 ROCK SLOPE PROTECTION FABRIC M2 170 2.00 340.00
80 (SF)750001 MISCELLANEOUS IRON AND STEEL KG 3,996 2.70 10,789.20
81 820107 DELINEATOR (CLASS 1) EA 770 28.75 22,137.50
82 820118 GUARD RAILING DELINEATOR EA 240 15.25 3,660.00
83 820130 OBJECT MARKER EA 170 30.50 5,185.00
84 (S) 832002 METAL BEAM GUARD RAILING (STEEL POST) M 1,310 79.70 104,407.00
85 (S8) 013597 DOUBLE METAL BEAM GUARD RAILING M 54 188.00 10,152.00
(STEEL POST)
86 (S) 013598 METAL BEAM GUARD RAILING M 550 76.10 41,855.00
(2.1 M STEEL POST)
87 (S) 839303 SINGLE THRIE BEAM BARRIER (STEEL POST) M 700 98.00 68,600.00
88 (S) 839541 TRANSITION RAILING (TYPE WB) EA 15 2,840.00 42,600.00
89 (S) 839566 TERMINAL SYSTEM (TYPE CAT) EA 2 3,805.00 7,610.00
90 (S) 839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 2 510.00 1,020.00
91 (8) 013599 END CAP (TYPE Q) EA 2 355.00 710.00
92 (S) 839576 END CAP (TYPE A) EA 2 355.00 710.00
93 (8) 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 29 560.00 16,240.00
94 (S) 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 5 2,380.00 11,900.00
95 (S) 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 35 1,875.00 65,625.00
96 839710 CONCRETE BARRIER (TYPE 60S) M 48 363.00 17,424.00

97 839723 CONCRETE BARRIER (TYPE 732B) M 10 1,523.00 15,230.00



05-0H1904 BID245

05-SLO-101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/26/08 08/27/08
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
98 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 550 30.50 16,775.00
99 (8) 840560 THERMOPLASTIC TRAFFIC STRIPE M 72,700 .46 33,442.00
(SPRAYABLE)
100 (8) 840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1,530 1.33 2,034.90
(BROKEN 3.66 M - 0.92 M)
101 (8) 840568 100 MM THERMOPLASTIC TRAFFIC STRIPE M 350 .46 161.00
(BROKEN 3.66 M - 0.92 M)
102 (8) 840570 100 MM THERMOPLASTIC TRAFFIC STRIPE M 27,000 .46 12,420.00
(BROKEN 10.98 M - 3.66 M)
103 (8) 840571 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1,120 .46 515.20
(BROKEN 5.18 M - 2.14 M)
104 (8) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 7,970 .92 7,332.40
105 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 6,370 2.04 12,994.80
106 (S) 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 10,200.00 10,200.00
SYSTEM ELEMENTS DURING CONSTRUCTION
107 (8) 860797 ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM 7,020.00 7,020.00
108 (S) 860811 DETECTOR LOOP LS LUMP SUM 17,810.00 17,810.00
109 (8) 013600 MICROWAVE VEHICLE DETECTION SYSTEM LS LUMP SUM 27,750.00 27,750.00
(LOCATION 1)
110 (8) 013601 MICROWAVE VEHICLE DETECTION SYSTEM LS LUMP SUM 23,300.00 23,300.00
(LOCATION 2)
111 (8) 013602 MICROWAVE VEHICLE DETECTION SYSTEM LS LUMP SUM 27,500.00 27,500.00
(LOCATION 3)
112 (8) 013603 MICROWAVE VEHICLE DETECTION SYSTEM LS LUMP SUM 12,300.00 12,300.00
(LOCATION 4)
113 (S) 013604 MICROWAVE VEHICLE DETECTION SYSTEM LS LUMP SUM 29,500.00 29,500.00
(LOCATION 5)
114 (8) 013605 MICROWAVE VEHICLE DETECTION SYSTEM LS LUMP SUM 28,365.00 28,365.00
(LOCATION 6)
115 (8S) 013606 MICROWAVE VEHICLE DETECTION SYSTEM LS LUMP SUM 18,200.00 18,200.00
(LOCATION 7)
116 (8) 013607 MICROWAVE VEHICLE DETECTION SYSTEM LS LUMP SUM 25,250.00 25,250.00
(LOCATION 8)
117 (8) 013608 MICROWAVE VEHICLE DETECTION SYSTEM LS LUMP SUM 18,100.00 18,100.00
(LOCATION 9)
118 (8) 013609 MICROWAVE VEHICLE DETECTION SYSTEM LS LUMP SUM 22,600.00 22,600.00
(LOCATION 10)
119 (8) 013610 MICROWAVE VEHICLE DETECTION SYSTEM LS LUMP SUM 21,300.00 21,300.00

(LOCATION 11)



05-0H1904 BID245

05-SLO-101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/26/08 08/27/08
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
120 (s) 013611 CLOSED CIRCUIT TELEVISION SYSTEM LS LUMP SUM 11,185.00 11,185.00
(LOCATION 1)
121 (S) 013612 CLOSED CIRCUIT TELEVISION SYSTEM LS LUMP SUM 11,600.00 11,600.00
(LOCATION 2)
122 (S) 013613 CLOSED CIRCUIT TELEVISION SYSTEM LS LUMP SUM 13,725.00 13,725.00
(LOCATION 3)
123 (S) 013614 CLOSED CIRCUIT TELEVISION SYSTEM LS LUMP SUM 9,870.00 9,870.00
(LOCATION 4)
124 (S) 013615 CLOSED CIRCUIT TELEVISION SYSTEM LS LUMP SUM 10,000.00 10,000.00
(LOCATION 5)
125 (S) 013616 CLOSED CIRCUIT TELEVISION SYSTEM LS LUMP SUM 9,400.00 9,400.00
(LOCATION 6)
126 (S) 013617 WIRELESS DATA COMMUNICATION SYSTEM LS LUMP SUM 51,800.00 51,800.00
127 (S) 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS LUMP SUM 26,000.00 26,000.00
128 999990 MOBILIZATION LS LUMP SUM 340,000.00 340,000.00

TOTAL 15,261,272.63



ITEM

WoOJOUTE WNRE

05-0H1904
05-SLO-101
08/26/08

2,075.

1,450.
280.

60,500.
80.
275.
2,000.
2,000.
1,500.
3,500.

72,600.

SUMMARY

BID245
INING BIDDERS PAGE 10
08/27/08

60,000.
35.

35.
2,000.
2,000.
1,000.
1,000.
35.
155,000.

155000.
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05-0H1904
05-SLO-101
08/26/08

350.
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3276.
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SUMMARY

350.
63,000.
244,987.
440.
630.
650.

65.

110.

3,000.
14.

154.
196.
108.
123.
1,100.
275.
1,800.
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700.
1,500.

1,000.
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15.
400.
400.
500.
275.

10395000.
180.
178400.
54000.
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1347.
22715.
8992.
26220.
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99900.
116240.
12366.
2464 .
23520.
75.
3444.
7700.
4400.
23400.
49500.
91000.
19500.
1425.
30000.
4500.
105.
400.
1600.
500.
17050.

BID245
PAGE 11
08/27/08

INING BIDDERS



05-0H1904 BID245

05-SLO-101 SUMMARY O F REMAINTING BIDDERS PAGE 12
08/26/08 08/27/08
ITEM SECOND THIRD
BID AMOUNT BID AMOUNT

79 7.75 1317.50 15.00 2550.00
80 3.00 11988.00 4.00 15984.00
81 30.00 23100.00 28.00 21560.00
82 16.00 3840.00 15.00 3600.00
83 31.80 5406.00 30.00 5100.00
84 83.25 109057.50 80.00 104800.00
85 196.00 10584.00 185.00 9990.00
86 80.00 44000.00 75.00 41250.00
87 103.25 72275.00 97.00 67900.00
88 3,000.00 45000.00 2,800.00 42000.00
89 4,000.00 8000.00 3,800.00 7600.00
90 530.00 1060.00 500.00 1000.00
91 375.00 750.00 350.00 700.00
92 375.00 750.00 350.00 700.00
93 580.00 16820.00 550.00 15950.00
94 2,500.00 12500.00 2,350.00 11750.00
95 2,000.00 70000.00 1,852.00 64820.00
96 400.00 19200.00 200.00 9600.00
97 1,220.00 12200.00 200.00 2000.00
98 37.00 20350.00 24.00 13200.00
99 50 36350.00 55 39985.00
100 2.15 3289.50 1.20 1836.00
101 1.05 367.50 50 175.00
102 50 13500.00 30 8100.00
103 1.05 1176.00 70 784 .00
104 1.30 10361.00 1.35 10759.50
105 2.40 15288.00 2.25 14332.50
106 1,060.00 1060.00 2,750.00 2750.00
107 7,350.00 7350.00 6,900.00 6900.00
108 17,800.00 17800.00 16,800.00 16800.00
109 29,000.00 29000.00 20,000.00 20000.00
110 24,300.00 24300.00 20,000.00 20000.00
111 28,200.00 28200.00 20,000.00 20000.00
112 12,800.00 12800.00 20,000.00 20000.00
113 30,700.00 30700.00 20,000.00 20000.00
114 29,575.00 29575.00 20,000.00 20000.00
115 18,975.00 18975.00 20,000.00 20000.00
116 26,300.00 26300.00 20,000.00 20000.00
117 19,000.00 19000.00 20,000.00 20000.00




ITEM

118
119
120
121
122
123
124
125
126
127
128

TOT

05-0H1904

05-SLO-101
08/26/08
SECOND
BID AMOUNT
23,500.00 23500.00
22,150.00 22150.00
11,700.00 11700.00
12,100.00 12100.00
14,300.00 14300.00
10,300.00 10300.00
10,400.00 10400.00
9,750.00 9750.00
54,000.00 54000.00
27,000.00 27000.00
156,000.00 156000.00

16,731,194.20

BID245
INING BIDDERS PAGE 13
08/27/08

SUMMARY O F REMA
THIRD

BID AMOUNT
20,000.00 20000
20,000.00 20000
8,250.00 8250
8,250.00 8250
8,250.00 8250
8,250.00 8250
8,250.00 8250
8,250.00 8250
51,000.00 51000
26,000.00 26000.
1,560,000.00 1560000.

16,998,521.00



